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Athletic Field Press Box Bid#58-09

PROPOSAL FORM

ATHLETIC FIELD PRESS BOX

CITY OF PORTSMOUTH, N.H.
To the City of Portsmouth, New Hampshire, herein called the Owner.
The undersigned, as Bidder, herein referred to as singular and masculine declares as follows:
1. All interested in the Bid as Principals are named herein.

2. This bid is not made jointly, or in conjunction, cooperation or collusion with any other person, firm,
corporation, or other legal entity;

3. No officer, agent or employee of the Owner is directly or indirectly interested in this Bid.

4. The bidder has carefully examined the sites of the proposed work and fully informed and satisfied himself
as to the conditions there existing, the character and requirements of the proposed work, the difficulties attendant
upon its execution and the accuracy of all estimated quantities stated in this Bid, and the bidder has carefully read
and examined the Drawings, Agreement, Specifications and other Contract Documents therein referred to and
knows and understands the terms and provisions thereof;

5. The bidder understands that the quantities of work calculated in the Bid or indicated on the Drawings or
in the Specifications or other Contract Documents are approximate and are subject to increase or decrease or
deletion as deemed necessary by the Portsmouth City Engineer. Any such changes will not result in or be
justification for any penalty or increase in contract prices; and agrees that, if the Bid is accepted the bidder will
contract with the Owner, as provided in the Contract Documents, this Bid Form being part of said Contract
Documents, and that the bidder will supply or perform all labor, services, plant, machinery, apparatus, appliances,
tools, supplies and all other activities required by the Contract Documents in the manner and within the time
therein set forth, and that the bidder will take in full payment therefor the following item prices, to wit:

THIS PROJECT SHALL BE BID BY LUMP SUM
TOTAL BID compiled by the Bidder:

In Figures $

In Words  $

Pressbox Manufacturer:

To Bidder: It is the intention of this contract that the items listed above describe completely and thoroughly the
entirety of the work as shown on the plans and as described in the specifications. All other items required to
accomplish the above items are considered to be subsidiary work, unless shown as a pay item.

The Bidder has received and acknowledged Addenda No. through .
All Bids are to be submitted on this form and in a sealed envelope, plainly marked on the outside with the Bidder's
name and address and the Project name as it appears at the top of the Proposal Form.
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Athletic Field Press Box Bid#58-09

PROPOSAL FORM (continued)

The undersigned agrees that for extra work, if any, performed in accordance with the terms and provisions of the
Contract Documents, the bidder will accept compensation as stipulated therein.

Date Company
By:
Print Name Business Address
By:
Signaturee City, State, Zip Code
Title: Telephone:
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Athletic Field Press Box Bid#58-09

STATEMENT OF BIDDER'S QUALIFICATIONS
Supply with Bid

All questions must be answered and the data given must be clear and comprehensive. This statement must be
notarized. Add separate sheets if necessary

1. Name of Bidder

2. Permanent Main Office Address
3. Form of Entity

4. When Organized

5. Where Organized

6. How many years have you been engaged in the contracting business under your present name; also state
names and dates of previous firm names, if any.

7. Contracts on hand; (schedule these, showing gross amount of each contract and the approximate anticipated
dates of completion).

8. General character of work performed by your company.
9. Have you ever failed to complete any work awarded to you? (no) (yes). If so, where and why?

10.  Have you ever defaulted on a contract?
(no) (yes). If so, where and why?

11.  Have you ever failed to complete a project in the time allotment according to the Contract Documents?
(no) (yes). If so, where and why?

12.  List the most important contracts recently executed by your company, stating approximate cost for each, and
the month and year completed.

13.  List your major equipment available for this contract.

14.  List your key personnel such as project superintendent and foremen available for this contract.
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STATEMENT OF BIDDERS QUALIFICATIONS (continued)

15.  List any subcontractors and trade whom you would expect to use (unless this work is to be done by your own
organization).

a. Electrical:

b.Rigging:

¢.Other:

16. Prefabricated pressbox manufacturer:

Latest Financial Statements: The City reserves the right to request Bidders’ latest Financial Statements.

Certified audited statements if available, prepared by an independent certified public accountant, may be requested
by Owner. Ifrequested, such statements must be provided within five (5) business days or the bid proposal will be
rejected. Certified Audited Statement are preferred. Internal statements may be used only if independent
statements were not prepared.

Dated at this day of , 20

Name of Bidder

BY
TITLE
State of
County of
being duly sworn, deposes and
says that the bidder is of

(Name of Organization)
and answers to the foregoing questions and all statements contained therein are true and correct.

Sworn to before me this day of ,20

Notary of Public

My Commission expires
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Athletic Field Press Box Bid#58-09

CONTRACT AGREEMENT

ATHLETIC FIELD PRESS BOX

THIS AGREEMENT made as of the day of in the year  , by and between the City
of Portsmouth, New Hampshire (hereinafter call the Owner) and

(hereinafter called the Contractor),

WITNESSETH; that the Owner and Contractor, in consideration of the mutual covenants hereinafter set forth,
agree as follows:

ARTICLE I- Work - The Contractor shall perform all work as specified or indicated in the Contract Documents for
the completion of the Project. The Contractor shall provide, at his expense, all labor, materials, equipment and
incidentals as may be necessary for the expeditious and proper execution of the Project.

ARTICLE II - ENGINEER - The City Engineer shall mean the Director of Public Works, or his authorized
representative will act as engineer in connection with completion of the Project in accordance with the Contract
Documents.

ARTICLE III - CONTRACT TIME - The work will commence and finish in accordance with the Notice to
Proceed and be completed within forty five (45) days.

ARTICLE IV - CONTRACT PRICE and PAYMENT- Upon final acceptance of the work and settlement of all
claims, Owner shall pay the Contractor the Contract Price as shown in the Bid Proposal, subject to additions and
deductions provided for in the Contract Documents.

ARTICLE V - RETAINAGE — There will be no retainage on this contract. One full payment will be made upon
completion of the project.

ARTICLE VI - LIQUIDATED DAMAGES - In event the Contractor fails to successfully complete the work within
the specified contract time the Owner shall assess the Contractor liquidated damages in the amount of Fifty Dollars
($50.00) for each calendar day beyond the specified completion date. Liquidated damages shall be deducted from
the Contract Price prior to final payment of the Contractor.

ARTICLE VII - CONTRACT DOCUMENTS — The Contract Documents which comprise the contract between
Owner and Contractor are attached hereto and made a part hereof and consist of the following:

This Agreement

Contractor’s Bid and Bonds.

Notice of Award, Notice to Proceed

Instruction to Bidders

Insurance Requirements

General Requirements

Technical Specifications

8.8 Any modifications, including change orders, duly delivered after execution of this Agreement.

90 00 00 00 00 90 90
NN NP WN =

In the event of a conflict, the Technical Specifications will govern.

ARTICLE VIII - TERMINATION FOR DEFAULT — Should contractor at any time refuse, neglect, or otherwise
fail to supply a sufficient number or amount of properly skilled workers, materials, or equipment, or fail in any
respect to prosecute the work with promptness and diligence, or fail to perform any of its obligations set forth in
the Contract, Owner may, at its election, terminate the employment of Contractor, giving notice to Contractor in
writing of such election, and enter on the premises and take possession, for the purpose of completing the work
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Athletic Field Press Box Bid#58-09

included under this Agreement, of all the materials, tools and appliances belonging to Contractor, and to employ
any other persons to finish the work and to provide the materials therefore at the expense of the Contractor.

ARTICLE IX — INDEMNIFICATION OF OWNER — Contractor will indemnify Owner against all suits, claims,
judgments, awards, loss, cost or expense (including without limitation attorneys’ fees) arising in any way out of the
Contractor’s negligent performance of its obligations under this Contract. Contractor will defend all such actions
with counsel satisfactory to Owner at its own expense, including attorneys’ fees, and will satisfy any judgment
rendered against Owner in such action.

ARTICLE X — PERMITS — The Contractor will secure at its own expense, all permits and consents required by
law as necessary to perform the work and will give all notices and pay all fees and otherwise comply with all
applicable City, State, and Federal laws, ordinances, rules and regulations.

ARTICLE XI— INSURANCE — The Contractor shall secure and maintain, until acceptance of the work, insurance
with limits not less than those specified in the Contract.

ARTICLE XII - MISCELLANEOUS -

A. Neither Owner nor Contractor shall, without the prior written consent of the other, assign, sublet or
delegate, in whole or in part, any of its rights or obligations under any of the Contract Documents; and,
specifically not assign any monies due, or to become due, without the prior written consent of Owner.

B. Owner and Contractor each binds himself, his partners, successors, assigns and legal representatives,
to the other party hereto in respect to all covenants, agreements and obligations contained in the
Contract Documents.

C. The Contract Documents constitute the entire Agreement between Owner and Contractor and may only
be altered amended or repealed by a duly executed written instrument.

D. The laws of the State of New Hampshire shall govern this Contract without reference to the conflict of
law principles thereof.

E. Venue for any dispute shall be the Rockingham County Superior Court unless the parties otherwise
agree.

IN WITNESS WHEREOF, the parties hereunto executed this

AGREEMENT the day and year first above written.

BIDDER:

BY:

TITLE:

CITY OF PORTSMOUTH, N.H.

BY:

John P. Bohenko

TITLE: City Manager
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NOTICE OF INTENT TO AWARD

Date:

TO:

IN AS MUCH as you were the low responsible bidder for work entitled:

ATHLETIC FIELD PRESS BOX

You are hereby notified that the City intends to award the above referenced project to you.

Immediately take the necessary steps to execute the Contract and to provide proof of insurance within ten (10)
calendar days from the date of this Notice.

The City reserves the right to revoke this Notice if you fail to take the necessary steps to execute this Contract.

City of Portsmouth
Portsmouth, New Hampshire

Judie Belanger,
Finance Director
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Athletic Field Press Box Bid#58-09

NOTICE TO PROCEED

DATE:

ATHLETIC FIELD PRESS BOX

TO:

YOU ARE HEREBY NOTIFIED TO COMMENCE WORK IN ACCORDANCE WITH THE AGREEMENT
DATED , WITHIN FORTY FIVE (45) DAYS FROM THE NOTICE TO
PROCEED. ALL WORK SHALL BE COMPLETED BY

CITY OF PORTSMOUTH, N.H.

BY: Steven F. Parkinson, PE
TITLE: Public Works Director
ACCEPTANCE OF NOTICE

RECEIPT OF THE ABOVE NOTICE TO
PROCEED IS HEREBY ACKNOWLEDGED BY

This the day of 20

By:

Title:
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Athletic Field Press Box

Bid#58-09

CHANGE ORDER

Change Order Number

Owner: CITY OF PORTSMOUTH, N.H

Contractor:

Date of Issuance

You are directed to make the following changes in the

Contract Documents:
Description:
Purpose of Change Order:

Attachments:

CHANGE IN CONTRACT PRICE

Original Contract Price:

$

CHANGE IN CONTRACT TIME

Original Completion Date:

Contract Price prior to this
Change Order:
$

Contract Time prior to this
Change Order:
days

Net Increase or Decrease of
this Change Order:
$

Net Increase or Decrease of
this Change Order:
days

Contract Price with all

Contract Time with all

approved Change Orders: approved Change Orders:

$ days

RECOMMENDED: APPROVED: APPROVED:
by 00 by by 00 by

PW Director City Finance City Manager Contractor
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LABOR AND MATERIAL PAYMENT BOND

(This format provided for convenience, actual Labor and Material Bond is acceptable in lieu, if compatible)
Bond Number
KNOW ALL MEN BY THESE PRESENTS:

that

as Principal, hereinafter called Contractor, and (Surety Company) a
corporation organized and existing under the laws of the State of

and authorized to do business in the State of New Hampshire hereinafter called
Surety, are held and firmly bound unto the City of Portsmouth, N.H. Obligee, hereinafter called Owner, for the use
and benefit of claimants as herein below defined, in the

amount of Dollars ($ ), for the payment whereof Principal and Surety
bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by
these presents.

WHEREAS, Principal has by written agreement dated entered into a

contract with Owner for in accordance with drawings and
specifications prepared by the Public Works Department, 680 Peverly Hill Road, Portsmouth, N.H. 03801, which
contract is by reference made a part hereof, and is hereinafter referred to as the Contract.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that the Principal shall promptly make
payment to all claimants as hereinafter defined, for all labor and material used or reasonably required for use in the
performance of the Contract and for the hire of all equipment, tools, and all other things contracted for or used in
connection therewith, then this obligation shall be void, otherwise it shall remain in full force and effect, subject
however, to the following conditions:

(1) A claimant is defined as one having a direct contract with the Principal or, with a subcontractor of the
Principal for labor, material, equipment, or other things used or reasonably required for use in the performance of
the Contract. "Labor and material" shall include but not be limited to that part of water, gas, power, light, heat, oil
and gasoline, telephone service or rental of equipment applicable to the Contract.

(2) The above named Principal and Surety hereby jointly and severally agree with the Owner that every
claimant as herein defined, who has not been paid in full before the expiration of a period of ninety (90) days after
the date on which the last of such claimant's work or labor was done or performed, or materials were furnished by
such a claimant, may sue on this bond for the use of such claimant, prosecute the suit by final judgment for such
sum or sums as may be justly due claimant, and have execution thereon. The Owner shall not be liable for the
payment of any such suit or any costs or expenses of any such suit, and principal and surety shall jointly and
severally indemnify, defend and hold the Owner harmless for any such suit, costs or expenses.

(3) No suit or action shall be commenced hereunder by any claimant:
(a) Unless Claimant, other than one having a direct contract with the Principal, shall have given notice to

all the following:
LABOR AND MATERIAL PAYMENT BOND (continued)
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The Principal, the Owner and the Surety above named, within six (6) calendar months after such claimant did or
performed the last of the work or labor, or furnished the last of the materials for which said claim is made, stating
with substantial accuracy the amount claimed and the name of the party to whom the materials were furnished, or
for whom the work or labor was done or performed. Such notice shall be served by mailing the same by registered
mail or certified mail, postage prepaid, in an envelope addressed to the Principal, Owner, and Surety, at any place
where an office is regularly maintained for the transaction of business, or served in any manner in which legal
process may be served in the State of New Hampshire save that such service need not be made by a public officer.

(b) After the expiration of one (1) year following the date on which Principal ceased all work on said
contract, it being understood , however, that if any limitation embodied in this bond is prohibited by any law
controlling the construction hereof, such limitation shall be deemed to be amended so as to be equal to the
minimum period of limitation permitted by such law.

(c) Other than in a State court of competent jurisdiction in and for the county or other political subdivision
of the State in which the project, or any part thereof, is situated, or in the United States District Court for the
district in which the project, or any part thereof, is situated, and not elsewhere. (4) The amount of this bond may be
reduced by and to the extent of any payment of payments made in good faith hereunder, inclusive of the payment
by Surety of mechanics' liens which may be filed on record against said improvement, whether or not claim for the
amount of such lien by presented under and against this bond.

Signed and sealed this day of , 20 . In the presence of:
BY:
(Witness) (Principal) (Seal)
(Surety Company)
BY:
(Witness) (Title) (Seal)
Note:

If the Principal (Contractor) is a partnership, the Bond should be signed by each of the partners.

If the Principal (Contractor) is a corporation, the Bond should be signed in its correct corporate name by its duly
authorized Officer or Officers.

If this bond is signed on behalf of the Surety by an attorney-in-fact, there should be attached to it a duly certified
copy of his Power of Attorney showing his authority to sign such Bonds.

There should be executed an appropriate number of counterparts of the bond corresponding to the number of
counterparts of the Agreement.
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CONTRACTOR'S AFFIDAVIT

STATE OF

COUNTY OF

Before me, the undersigned, a

(Notary Public, Justice of the Peace)

in and for said County and State personally appeared,
(Individual, Partner, or duly authorized representative of Corporate)

who, being duly sworn, according to law deposes and says that the cost of labor, material, and equipment and

outstanding claims and indebtedness of whatever nature arising out of the performance of the Contract between

CITY OF PORTSMOUTH, NEW HAMPSHIRE

and

(Contractor)

of

Dated:

has been paid in full for installation of Police Department

(Individual, Partner, or
duly authorized
representative of
Corporate Contractor)

Sworn to and subscribed
before me this day
of 20
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CONTRACTOR'S RELEASE

KNOW ALL MEN BY THESE PRESENTS that

I, {insert name},

in my capacity as {insert title}

of { name of Contractor}
agree that upon receipt of the sum of § from the CITY OF

PORTSMOUTH NEW HAMPSHIRE as final and completed payment for the construction of:

{name of project}

do hereby on behalf of {name of Contractor} and its
successors and assigns release, quit-claim and forever discharge the City of Portsmouth, New Hampshire,
its successors and assigns, of and from all claims and demands arising from or in connection with the
construction of the above-referenced project and the contract dated

All claims and demands shall include without limitation all actions, causes, suits, debts, dues, duties, sums
of money, accounts, reckonings, bonds, bills, specifications, covenants, contracts, agreements, promises,
damages and judgments whatsoever in law or equity against the City of Portsmouth, New Hampshire which
Contractor ever had, now has or may have, for, upon or by reason of any matter, cause, or thing
whatsoever; from the beginning of record time to the date of these presents.

IN WITNESS WHEREOF,

Witness Contractor:
By:

print name : Its Duly Authorized

Dated:
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INSURANCE REQUIREMENTS

Insurance shall be in such form as will protect the Contractor from all claims and liabilities for damages for bodily
injury, including accidental death, and for property damage, which may arise from operations under this contract
whether such operation by himself or by anyone directly or indirectly employed by him.

AMOUNT OF INSURANCE

A) Comprehensive General Liability:
Bodily injury or Property Damage - $2,000,000
Per occurrence and general aggregate

B) Automobile and Truck Liability:
Bodily Injury or Property Damage - $1,000,000
Combined Single Limit

Coverage requirements can be met with excess policies

Additionally, the Contractor shall purchase and maintain the following types of insurance:

A) Full Workers Comprehensive Insurance coverage for all people employed by the Contractor to perform
work on this project. This insurance shall at a minimum meet the requirements of the most current laws of
the State of New Hampshire.

B) Contractual Liability Insurance coverage in the amounts specified above under Comprehensive General
Liability.

C) Product and Completed Operations coverage to be included in the amounts specified above under
Comprehensive General Liability.

ADDITIONAL INSURED

All liability policies (including any excess policies used to meet coverage requirements) shall include
the City of Portsmouth, New Hampshire as named Additional Insured.

1) The contractor's insurance shall be primary in the event of a loss.
2) City of Portsmouth shall also be listed as a Certificate Holder. The
City shall be identified as follows:

City of Portsmouth
Attn: Legal Department
1 Junkins Avenue
Portsmouth, NH 03801
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SECTION 01000 - GENERAL REQUIREMENTS

PART 1 - GENERAL

1.1

A.

1.2

1.3

1.4

INTENT OF CONTRACT

The intent of the Contract is to provide for the construction and completion in every detail of the
work described. The Contractor shall furnish all labor, materials, equipment, tools, transportation
and supplies required to complete the work in accordance with the terms of the Contract.

The Contractor shall be required to conform to the intent of the plans and specifications. No extra
claims shall be allowed for portions of the work not specifically addressed in the plans and
specifications but required to produce a whole and complete project, such work will be considered
subsidiary to the bid items.

INCIDENTAL WORK

Unless specifically excepted in the Bid or Technical Specifications, incidental work items for which
separate payment is not measured includes, but is not limited to, the following items:

1. Clean up

2. Signs

3. Mobilization

4. Restoration of property

5. Cooperation with other contractors, abutters and utilities.

6. Accessories and fasteners or components required tomake items complete and functional.

ALTERATION OF PLANS OR OF CHARACTER OF WORK

The Owner reserves the right, without notice to Surety, to make such alterations of the plans or of
the character of the work as may be necessary or desirable to complete fully and acceptably the
proposed construction; provided that such alterations do not increase or decrease the contract cost.

Within these cost limits, the alterations authorized in writing by the Owner shall not impair or affect
any provisions of the Contract or bond.

Any such increases or decreases of the quantities as a result from these alterations or deletions of
certain items, shall not be the basis of claim for loss or for anticipated profits by the Contractor.

The Contractor shall perform the work as altered at the contract unit price or prices.
EXTRA WORK ITEMS

Extra work shall be performed by the Contractor in accordance with the specifications and as
directed.
1. Extra work performed will be paid for at the contract bid prices or at the price negotiated
between the Owner and the Contractor if the item was not bid upon. If no agreement can
be negotiated, the Contractor will accept as payment for extra work, cost plus 15%
(overhead and profit). Costs shall be substantiated by invoices and certified payroll.

Extra work will be paid for at a price as provided in the Contract documents or if such pay items

are not applicable than at a price negotiated between the contractor and the Owner or at the unit Bid
price.
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C.

1.5

A.

B.

1.6

1.7

If the Owner determines that extra work is to be performed, a change order will be issued.

CHANGE ORDERS

The Owner reserves the right to issue a formal change order for any increase, decrease, deletion,
or addition of work or any increase in contract time or price.

The Contractor shall be required to sign the change order and it shall be considered as part of the
Contract documents.

FINAL CLEAN UP

Before acceptance of the work, the Contractor shall remove from the site all machinery,
equipment, surplus materials, rubbish, temporary buildings, barricades and signs.

All parts of the work shall be left in a neat and presentable condition.

On all areas used or occupied by the Contractor, regardless of the contract limits, the Bidder shall
clean-up all sites and storage grounds.

ERRORS AND INCONSISTENCY IN CONTRACT DOCUMENTS

Any provisions in any of the Contract Documents that may be in conflict with the paragraphs in
these General Requirements shall be subject to the following order of precedence for
interpretation.

1. Technical Specifications will govern General Requirements and Standard Specifications.
2. Shop Drawings will govern Technical Specifications, Standard Specifications and General
Requirements.

PART 2 - CONTROL OF WORK

2.1

AUTHORITY OF THE CITY ENGINEER
All work shall be done under supervision of the City Engineer and to his satisfaction.

The City Engineer will decide all questions which may arise as to:

1. the quality and acceptability of materials furnished and work performed;
2. the rate of progress of the work;

3. the interpretation of the plans and specifications;

4. the acceptable fulfillment of the Contract by the Contractor.

The City Engineer will have the authority to suspend the work wholly or in part for such periods
as he may deem necessary

1. due to the failure of the Contractor to correct conditions unsafe for workers or the general
public;

2. for failure to carry out provisions of the Contract;

3. for failure to carry out orders;

4. for conditions considered unsuitable for the prosecution of the work, including unfit

weather; or for any other condition or reason deemed to be in the public interest.

The Contractor shall not be entitled any additional payments arising out of any such suspensions.

The Owner reserves the right to demand a certificate of compliance for a material or product used
on the project. When the certificate of compliance is determined to be unacceptable to the City
Engineer the Contractor may be required to provide engineering and testing services to guarantee
that the material or product is suitable for use in the project, at its expense.
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2.2
A.

23

2.4

2.5

2.6

PART 3 -

PROTECTION AND RESTORATION OF PROPERTY AND LANDSCAPES

The Contractor shall be responsible for all damage or injury to property of any character:

1. during the prosecution of the work, resulting from any act, omission, neglect, or
misconduct in his manner or method of executing the work,
2. or at any time due to defective work or materials, and said responsibility will not be

released until the project shall have been completed and accepted.

When or where any direct or indirect damage or injury is done to public or private property by or
on account of any act, omission, neglect, or misconduct in the execution of the work, or as a
result of the failure to perform work by the Contractor, the Contractor shall restore, at its own
expense, such property to a condition similar or equal to that existing before such damage or
injury was done, by repairing rebuilding, or otherwise restoring as may be directed, or the
Contractor shall make good such damage or injury in an acceptable manner.

If the Contractor fails to repair, rebuild or otherwise restore such property as may be deemed
necessary, the Owner, after 48 hours notice, may proceed to do so, and the cost thereof may be
deducted from any money due or which may become due the Contractor under the contract.

MAINTENANCE DURING CONSTRUCTION
The Contractor shall maintain the work during construction and until the project is accepted.

This maintenance shall constitute continuous and effective work prosecuted day by day, with
adequate equipment and workers to ensure that the structure is kept in satisfactory conditions at
all times.

SAFETY PRECAUTIONS

Upon commencement of work, the Contractor shall be responsible for initiating, maintaining and
supervising all safety precautions necessary to ensure the safety of employees on the site, other
persons who may be affected thereby, including the public, and other property at the site or
adjacent thereto.

PERMITS

It will be the responsibility of the Contractor to obtain all permits required for the operation of
equipment in, or on, all city streets and public ways.

BARRICADES AND WARNING SIGNS

The Contractor shall provide, erect and maintain all necessary barricades, suitable and sufficient
lights, signs and other traffic control devices, and shall take all necessary precautions for the
protection of the work and safety of the building occupants and the public.

Closed off areas shall be protected by effective barricades. Obstructions shall be illuminated
during hours of darkness. Suitable warning signs shall be provided to control and direct traffic in
a proper manner, as approved by the engineer.

The Contractor will be held responsible for all damage to the work due to lack of adequate
controlling devices.

TEMPORARY FACILITIES

3.1 STORAGE FACILITIES
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A.  The Contractor shall not store materials or equipment in a public right-of-way beyond the needs
of one working day. Equipment and materials shall be stored in an approved location.

B.  The Contractor shall protect all stored materials from damage by weather or accident and shall
insure adequate drainage at and about the storage location.

C.  Prior to final acceptance of the work all temporary storage facilities and surplus stored materials
shall be removed from the site.

3.2  WATER FACILITIES

A.  The Owner shall provide the Contractor with reasonable access to water necessary for
construction operations at the site.

3.3 TEMPORARY ELECTRICITY

B.  The Owner shall provide the Contractor with reasonable access to electrical power necessary for
construction operations at the site.

PART 4 - MEASUREMENT AND PAYMENT

4.1 MEASUREMENT OF QUANTITIES (As may be applicable to the Project)

A.  All work completed under the contract will be measured according to the United States standard
measure.

B.  The method of measurement and computations to be used in determination of quantities of
material furnished and of work performed under the contract will be those methods generally
recognized as conforming to good engineering practice. Unless otherwise stated all quantities
measured for payment shall be computed or adjusted for "in place" conditions.

4.2 SCOPE OF PAYMENT

A.  The Contractor shall receive and accept compensation provided for work in the contract as full
payment for furnishing all materials and for performing all work under the contract in a complete
and acceptable manner and for all risk, loss, damage or expense of whatever character arising out
of the nature of the work or the prosecution thereof.

B. The Contractor shall be liable to the Owner for failure to repair, correct, renew or replace, at his
own expense, all damage due or attributable to defects or imperfections in the construction which
defects or imperfections may be discovered before or at the time of the final inspection and
acceptance of the work.

C.  No monies, payable under the contract or any part thereof, shall become due or payable if the
Owner so elects, until the Contractor shall satisfy the Owner that the Contractor has fully settled
or paid all labor performed or furnished for all equipment hired, including trucks, for all
materials used, and for fuels, lubricants, power tools, hardware and supplies purchased by the
Contractor and used in carrying out said contract and for labor and parts furnished upon the
order of said Contractor for the repair of equipment used in carrying out said contract; and the
Owner, if he so elects, may pay any and all such bills, in whole or in part.

4.3 PAYMENT PROCEDURES

A.  Submit Application for Payment after completion of Project closeout procedures with release of
liens and supporting documentation. Include consent of surety to final payment and insurance
certificates.
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4.4

4.5

4.6

A.

COMPENSATION FOR ALTERED QUANTITIES

Except as provided for under the particular contract item, when the accepted quantities of work
vary from the quantities in the bid schedule, the Contractor shall accept as payment in full, so far
as contract items are concerned, at the original contract unit prices for the accepted quantities of
work done. No allowance will be made for any increased expense, loss of expected
reimbursement, or loss of anticipated profits suffered or claimed by the Contractor resulting
either directly from such alterations or indirectly from unbalanced allocation among the contract
items of overhead expense on the part of the Bidder and subsequent loss of expected
reimbursements therefore or from any other cause.

Extra work performed will be paid for at the contract bid prices or at the price negotiated
between the Owner and the Contractor if the item was not bid upon. If no agreement can be
negotiated, the Contractor will accept as payment for extra work, cost plus 15% (overhead and
profit). Costs shall be substantiated by invoices and certified payroll.

FINAL ACCEPTANCE AND FINAL PAYMENT

Upon due notice from the Contractor of presumptive completion of the entire project, the City
Engineer will make an inspection. If all construction provided for and contemplated by the
contract is found complete to his satisfaction, this inspection shall constitute the final inspection
and the City Engineer will make the final acceptance and notify the Contractor in writing of this
acceptance as of the date of the final inspection.

If the City Engineer’s inspection discloses any work in whole or in part, as being unsatisfactory,
the City Engineer will give the Contractor the necessary instructions for correction of such work,
and the Contractor shall immediately comply with and execute such instructions. Upon correction
of the work, another inspection will be made which shall constitute the final inspection provided
the work has been satisfactorily completed. In such event, the City Engineer will make the final
acceptance and notify the Contractor in writing of this acceptance as of the date of final
inspection.

GENERAL GUARANTY AND WARRANTY OF TITLE

Neither the final certification of payment nor any provision in the contract nor partial or entire
use of the improvements embraced in this Contract by the Owner or the public shall constitute an
acceptance of work not done in accordance with the Contract or relieve the Contractor of liability
in respect to any express or implied warranties or responsibility for faulty materials or
workmanship. The Contractor shall promptly remedy any defects in the work and pay for any
damage to other work resulting therefrom which shall appear within a period of twelve (12)
months from the date of final acceptance of the work. The Owner will give notice of defective
materials and work with reasonable promptness.

No material, supplies or equipment to be installed or furnished under this Contract shall be
purchased subject to any chattel mortgage or under a conditional sale, lease purchase or other
agreement by which an interest therein or in any part thereof is retained by the Seller or supplier.
The Contractor shall warrant good title to all materials, supplies and equipment installed or
incorporated in the work and upon completion of all work, shall deliver the same together with all
improvements and appurtenances constructed or placed thereon by him to the Owner free from
any claims, liens or charges. Neither the Contractor nor any person, firm or corporation
furnishing any material or labor for any work covered by this Contract shall have the right to a
lien upon any improvements or appurtenances thereon.
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4.7

4.8

Nothing contained in this paragraph, however, shall defeat or impair the right of persons
furnishing materials or labor to recover under any bond given by the Contractor for their
protection or any rights under any law permitting such persons to look to funds due the Contractor
in the hands of the Owner. The provisions of this paragraph shall be inserted in all subcontractors
and material contracts and notice of its provisions shall be given to all persons furnishing
materials for the work when no formal contract is entered into for such materials.

NO WAIVER OF LEGAL RIGHTS

Upon completion of the work, the Owner will expeditiously make final inspection and notify the
Contractor of acceptance. Such final acceptance, however, shall not preclude or stop the Owner
from correcting any measurement, estimate, or certificate made before or after completion of the
work, nor shall the Owner be precluded or be stopped from recovering from the Contractor or his
Surety, or both, such overpayment as it may sustain by failure on the part of the Contractor to
fulfill his obligations under the contract. A waiver on the part of the Owner of any breach of any
part of the contract shall not be held to be a waiver of any other or subsequent breach.

The Contractor, without prejudice to the Contract, shall be liable to the Owner for latent defects,
fraud or such gross mistakes as may amount to fraud, and as regards the Owner's right under any
warranty or guaranty.

TERMINATION OF CONTRACTOR'S RESPONSIBILITY

Whenever the improvement provided for by the Contract shall have been completely performed
on the part of the Contractor and all parts of the work have been released from further obligations
except as set forth in his bond and as provided in Section 4.5 above.
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SECTION 01100 - SUMMARY

PART 1 - GENERAL

1.1

1.2

1.3

w

SUMMARY OF WORK

Project: ATHLETIC FIELD PRESS BOX
Owner: City of Portsmouth NH

The work will consist of removal of the existing press box at the High School Athletic Field and
replacing it with a new, prefabricated press box which will be supported by the existing 6’ x 15’
base. Work will include all equipment required to accomplish installation, as well as utility
disconnects and reconnections.

WORK RESTRICTIONS

Contractor's Use of Premises: During construction, Contractor will have limited use of area
indicated. Installation schedule is to be approved by Ken Linchey of the Portsmouth School
Department. Phone: 603-617-0665

WORK IN OTHER DIVISIONS AND BY OTHER CONTRACTORS

The Owner shall provide for coordination of the activities of the Owner's own forces and of each
separate contractor with the Work of the Contractor, who shall cooperate with them. The
Contractor shall participate with other separate contractors and the Owner in reviewing their
construction schedules. The Contractor shall make any revisions to the construction schedule
deemed necessary after a joint review and mutual agreement. The construction schedules shall
then constitute the schedules to be used by the Contractor, separate contractors and the Owner
until subsequently revised.

If part of the Contractor's Work depends on proper execution or results upon construction or
operations by the Owner or a separate contractor, the Contractor shall, prior to proceeding with
that portion of the Work, promptly report to the Owner apparent discrepancies or defects in such
construction that would render it unsuitable for such proper execution and results. Failure of the
Contractor to so report shall constitute an acknowledgment that the Owner's or separate
contractor's completed or partially completed construction is fit and proper to receive the
Contractor's Work, except as to defects not then reasonably discovered.

END OF SECTION 01100
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SECTION 01300 - ADMINISTRATIVE REQUIREMENTS

PART 1-

1.1

1.2

A.

B.

GENERAL

PROJECT MANAGEMENT AND COORDINATION

Coordinate construction with the Portsmouth School Department to ensure efficient and orderly
installation of each part of the Work.

Conduct progress meetings with Owner at Project site as needed. Record minutes and distribute
to parties involved, including Owner.

SUBMITTAL PROCEDURES

Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

1. No extension of the Contract Time will be authorized because of failure to transmit
submittals enough in advance of the Work to permit processing.
2. Identify deviations from the Contract Documents.

3. Submit three (3) copies of each submittal.

Include the following information on each submittal:

1. Project name.

2. Date.

3. Name and address of Contractor.

4. Name and address of subcontractor or supplier.

Owner will review each action submittal, mark as appropriate to indicate action taken, and return
copies less those retained. Compliance with specified requirements remains Contractor's
responsibility.

Construction Schedule Submittal Procedure:

1. Submit schedule within 10 days after date established for Commencement of the Work.
Distribute copies to Owner, Construction Manager, and parties required to comply with
dates.

2. Revise the schedule after each meeting or activity where revisions have been made. As
Work progresses, mark each bar to indicate actual completion. Distribute revised copies
to Owner, Construction Manager, and parties required to comply with dates.

PART 2 - PRODUCTS

2.1

A.

ACTION SUBMITTALS

Product Data: Mark each copy to show applicable choices and options. Include the following:

1. Data indicating compliance with specified standards and requirements.
2. Notation of coordination requirements.
3. For equipment data, include rated capacities, dimensions, weights, required clearances, and

furnished specialties and accessories.

Shop Drawings: Submit Project-specific information drawn to scale. Do not base Shop
Drawings on reproductions of the Contract Documents or standard printed data. Submit 1
reproducible print and 1 blue- or black-line print on sheets at least 8-1/2 by 11 inches but no
larger than 30 by 42 inches. Include the following:
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1. Dimensions, profiles, methods of attachment, large-scale details, and other information, as
appropriate for the Work.

2. Identification of products and materials.

3. Notation of coordination requirements.

4. Notation of dimensions established by field measurement.

C.  Samples: Submit Samples finished as specified and identical with the material proposed. Where
variations are inherent in the material, submit sufficient units to show full range of the variations.
Include name of manufacturer and product name on label.

2.2 INFORMATION SUBMITTALS

A.  Product Certificates: Prepare written statements on manufacturer's letterhead certifying that
product complies with requirements.

END OF SECTION 01300
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SECTION 01600 - PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

A.

SECTION REQUIREMENTS

Provide products of same kind from a single source. The term "product" includes the terms
"material," "equipment," "system," and similar terms.

Product Substitutions: Substitutions include products and methods of construction differing from
that required by the Contract Documents and proposed by Contractor after award of the
Contract.

1. Submit three (3) copies of each request for product substitution.
2. Submit requests within 10 days after signing the Contract.
3. Submit requests in time to permit processing of request and subsequent submittals, if any,

sufficiently in advance of when materials are required in the Work. Do not submit
unapproved substitutions on Shop Drawings or other submittals.

4. Identify product to be replaced and provide complete documentation showing compliance
of proposed substitution with applicable requirements. Include a full comparison with the
specified product, a list of changes to other Work required to accommodate the
substitution, and any proposed changes in the Contract Sum or the Contract Time should
the substitution be accepted.

5. Architect will review the proposed substitution and notify Contractor of its acceptance or
rejection.

Comparable Product Submittal:

1. Submit three (3) copies of each request for approval of products as comparable to basis-
of-design products. Submit requests in time to permit processing of request and
subsequent submittals, if any, sufficiently in advance of when materials are required in the
Work. Do not submit unapproved products on Shop Drawings or other submittals.

2. Identify product to be replaced and provide complete documentation showing compliance
of proposed product with applicable requirements. Include a full comparison with the
specified product.

3. Architect will review the proposed product and notify Contractor of its acceptance or
rejection.

Deliver, store, and handle products using means and methods that will prevent damage,
deterioration, and loss, including theft. Comply with manufacturer's written instructions.

1. Schedule delivery to minimize long-term storage at Project site and to prevent
overcrowding of construction spaces.

2. Deliver products to Project site in manufacturer's original sealed container or packaging,
complete with labels and instructions for handling, storing, unpacking, protecting, and
installing.

3. Inspect products on delivery to ensure compliance with the Contract Documents and to
ensure that products are undamaged and properly protected.

4. Store materials in a manner that will not endanger Project structure.

5. Store products that are subject to damage by the elements, under cover in a weathertight

enclosure above ground, with ventilation adequate to prevent condensation.

PART 2 - PRODUCTS
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2.1 PRODUCT OPTIONS

A.  Provide products that comply with the Contract Documents, are undamaged, and are new at the
time of installation.

L.

Provide products complete with accessories, trim, finish, and other devices and
components needed for a complete installation and the intended use and effect.

B.  Select products to comply with all of the following that are applicable:

L.

2.

Where only a single product or manufacturer is named, provide the item indicated. No
substitutions will be permitted.

Where two or more products or manufacturers are named, provide one of the items
indicated. No substitutions will be permitted.

Where products or manufacturers are specified by name, accompanied by the term
"available products" or "available manufacturers," provide one of the named items or
comply with provisions for "comparable product" to obtain approval for use of an
unnamed product or manufacturer.

Where a single product is named as the "basis-of-design" and no other manufacturers are
named, provide the named product or comply with provisions for "comparable product
submittal" to obtain approval for use of a product of another manufacturer.

Where a product is described with required characteristics, provide a product that complies
with those characteristics.

Where compliance with performance requirements is specified, provide products that
comply and are recommended in writing by the manufacturer for the application.

Where compliance with codes, regulations, or standards, is specified, select a product that
complies with the codes, regulations, or standards referenced.

C.  Unless otherwise indicated, Owner will select color, pattern, and texture of each product from
manufacturer's full range of options that includes both standard and premium items.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01600
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SECTION 01701 - EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL

1.1

PART 2 -

PART 3 -

3.1

3.2

3.3

A.

w

CLOSEOUT SUBMITTALS

Record Drawings: Maintain a set of the Shop Drawings as Record Drawings. Mark to show
installation that varies from the Work originally shown.

Operation and Maintenance Data: Organize data into three-ring binders with identification on
front and spine of each binder and pocket folders for folded sheet information. . Include the
following:

Manufacturer's operation and maintenance brochures.
Emergency instructions.

Spare parts list.

Wiring diagrams.

Copies of warranties.

MR

PRODUCTS (Not Applicable)
EXECUTION

EXAMINATION AND PREPARATION

Examine substrates and conditions for compliance with manufacturer's written requirements
including, but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of
deleterious substances; substrates within installation tolerances; and application conditions within
environmental limits. Proceed with installation only after unsatisfactory conditions have been
corrected.

Verify layout information shown on Drawings, in relation to property survey and existing
benchmarks, before laying out the Work.

Prepare substrates and adjoining surfaces according to manufacturer's written instructions,
including, but not limited to, filler and primer application.

Take field measurements as required to fit the Work properly. Where fabricated products are to
be fitted to other construction, verify dimensions by field measurement before fabricating and,
when possible, allow for fitting and trimming during installation.

CUTTING AND PATCHING
Do not cut structural members or operational elements without prior written approval of Owner.

For patching, provide materials whose installed performance will equal or surpass that of existing
materials. For exposed surfaces, provide or finish materials to visually match existing adjacent
surfaces to the fullest extent possible.

INSTALLATION

Comply with manufacturer's written instructions for installation. Anchor each product securely
in place, accurately located and aligned. Clean exposed surfaces and protect from damage. If
applicable, prepare surfaces for field finishing.

Clean Project site and work areas daily, including common areas.
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34

3.5

A.

FINAL CLEANING

Clean each surface or item as follows before requesting inspection for certification of Substantial
Completion:

1. Remove labels that are not permanent.

2. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication.

CLOSEOUT PROCEDURES

Substantial Completion: Before requesting Substantial Completion inspection, complete the

following:

1. Submit specific warranties, maintenance agreements, and similar documents.

2. Obtain and submit releases permitting Owner unrestricted use of the Work and access to
services and utilities.

3. Submit Record Drawings and Specifications, operation and maintenance manuals and
similar final record information.

4, Deliver tools, spare parts, extra materials, and similar items.

5. Complete startup testing of systems by Portsmouth Fire Department and instruction of
operation and maintenance personnel.

6. Remove temporary facilities and controls.

7. Advise Owner of changeover information related to Owner's occupancy, operation, and
maintenance.

8. Complete final cleaning requirements, including touchup painting.

9. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual
defects.

On receipt of a request for inspection, Owner will proceed with inspection or advise Contractor
of unfulfilled requirements. Owner will prepare the Certificate of Substantial Completion after
inspection or advise Contractor of items that must be completed or corrected before the certificate
will be issued.

Request inspection for certification of Final Completion, once the following are complete:

1. Submit a copy of Substantial Completion inspection list stating that each item has been
completed or otherwise resolved for acceptance.
2. Instruct Owner's personnel in operation, adjustment, and maintenance of products,

equipment, and systems.

Owner will reinspect the Work on receipt of notice that the Work has been completed.

1. On completion of reinspection, Owner will prepare a final Certificate for Payment. If the
Work is incomplete, Owner will advise Contractor of the Work that is incomplete or
obligations that have not yet been fulfilled.

END OF SECTION 01701
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TECHNICAL SPECIFICATIONS

SECTION 024119 -  SELECTIVE STRUCTURE DEMOLITION
SECTION 131290 — PREFABRICATED PRESSBOX

DRAWING — ATHLETIC COMPLEX PRESSBOX
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SECTION 024119 - SELECTIVE STRUCTURE DEMOLITION

PART 1 - GENERAL

1.1

A.

SECTION REQUIREMENTS

Items indicated to be removed and salvaged remain Owner's property. Remove, clean, and
deliver to Owner's designated storage area.

Comply with EPA regulations and hauling and disposal regulations of authorities having
jurisdiction.

Owner will occupy portions of building immediately adjacent to selective demolition area.
Conduct selective demolition so Owner's operations will not be disrupted.

It is not expected that hazardous materials will be encountered in the Work. If materials
suspected of containing hazardous materials are encountered, do not disturb; immediately notify
Owner. Owner will remove hazardous materials under a separate contract.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

A.

DEMOLITION

Maintain services/systems indicated to remain and protect them against damage during selective
demolition operations. Before proceeding with demolition, provide temporary services/systems
that bypass area of selective demolition and that maintain continuity of services/systems to
other parts of the building.

Locate, identify, shut off, disconnect, and cap off utility services and mechanical/electrical
systems serving areas to be selectively demolished.

Provide temporary barricades and other protection required to prevent injury to people and
damage to adjacent buildings and facilities to remain.

Provide and maintain shoring, bracing, and structural supports as required to preserve stability
and prevent movement, settlement, or collapse of construction and finishes to remain or
construction being demolished.

Provide temporary weather protection to prevent water leakage and damage to structure and
interior areas.

Protect walls, ceilings, floors, and other existing finish work that are to remain. Erect and
maintain dustproof partitions. Cover and protect furniture, furnishings, and equipment that have
not been removed.

Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting
methods least likely to damage construction to remain or adjoining construction.

Promptly remove demolished materials from Owner's property and legally dispose of them. Do
not burn demolished materials.

END OF SECTION 024119
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SECTION 131290 - PREFABRICATED PRESSBOX

PART 1 GENERAL

1.1
A.

1.2

1.3

1.4

PART 2 -

2.1
A.

DESIGN REQUIREMENTS

Minimum requirements: These specifications are meant to define the minimum requirements for
the prefabricated pressbox.

Provide factory built, prefabricated press box capable of withstanding the effects of gravity loads
and the following loads and stresses within limits and under conditions indicated.

Design Loads: Determine loads based on the following minimum design loads:
1. Wind Load: 90 mph wind.
2. Live Load: Camera deck minimum live load 40psf
3. Energy Code: Comply with state of New Hampshire energy code requirements.

Electrical Devices: Devices UL listed with wiring bearing UL classification and conforming to
the current NEC.

Contractor will obtain building permits as required by the City of Portsmouth.

SUBMITTALS

Product Data of manufacturer

QUALITY ASSURANCE

Manufacturer Qualifications: Company specializing in manufacturing prefabricated press boxes
with a minimum documented experience of ten (10) years.

Design: All prefabricated press boxes are to be built by a company regularly employing a quality
assurance program by an independent third party quality control firm.

Preinstallation Meetings: Conduct meetings to verify project requirements, substrate conditions,
utility connections, manufacturer's installation instructions, and warranty requirements.
Compliance with Division 1 requirements are responsibility of the contractor.

WARRANTY
Provide the manufacturer’s 10 year limited warranty.

Provide manufacturer’s warrantees on all accessory items provided such as, but not limited to, air
conditioning, lights, and heating units.

PRODUCTS

MANUFACTURERS

Available Manufacturers:
1.  Allied Modular Building Systems, Inc. 1-888-836-7850

2. All Star Bleachers, 6550 New Tampa Hwy, Lakeland, FL 33815; Tel: 800-875-3141;
3. Shelters Direct, 8580 Laureldale Drive, Laurel MD 20724 Tel: 1-800-865-5555

1312901



BID 58-09 Athletic Complex Press Box

B.  Requests for substitutions will be considered in accordance with provisions of Section 01600.
PART 2 PRODUCTS
2.1 PREFABRICATED PRESS BOX
A.  Size: New pressbox will be 6 ft. x 12 ft
B.  Location: Pressbox will be placed on existing supports.
C.  Camera Deck:
1. Camera deck - full length and width with roof hatch, internal ladder, and requisite 42 high
perimeter railings with chain link.
2. WP GFI Receptacle(s) at camera deck level.
3 Roof hatch : Bilco Scuttle “S™ 2°6”x3°0” (or approved equal)
D.  Door: Swinging door, 1-3/4 inches (44 mm) thick
1.  Commercial grade steel type, single bore lever handle lockset with keyed entry.
2 Butt hinges.
3 Hydraulic Closer.
4 Full weather-stripping.
Aluminum Threshold
E. Windows: (2) each 48”W x 36”H horizontal sliding windows
1.  Window frame: aluminum
2. Glazing: %2 insulated thermal pane, clear tempered safety glass.
3. Equipped with insect screen and locking device (standard).
F. Entry Platform: Use existing entry platform
G.  Railings: Provide chain link fall protection to existing handrail, including stairs.
H.  Base/Floor: 12” x 12” commercial grade vinyl tile, over sub-floor
L. Interior Ceiling Panels: Acoustical ceiling tile
J. Scorer’s table: Provide two (2) each 48”x 18” scorer’s tables to be secured to the wall.
K.  Finishes: Colors as selected by the Owner.
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2.2 ACCESSORIES

A. Electrical Power Service: Provide in accordance with NEC Standards.

1. Press box shall be of open construction, allowing the inspection of electrical wiring,
switches and other components without destructive disassembly.

125 amp, 120/240 VAC, single-phase, 3-wire service 16 circuit breaker panel.

Use copper wiring in surface mounted 1/2-inch (12.5 mm) minimum EMT conduit.
Provide two (2) 120-V GFCI duplex interior, and one (1) 120-V GFCI duplex exterior
Furnish and install 2 voice/data outlets to be located by Owner.

A o

6.  Remove and reinstall existing scoreboard connections.

B.  Indoor Lighting Fixtures: Two (2) ceiling-mounted fluorescent light fixture(s) 48 inches (1200
mm) long with two 32-W / T-8 lamps controlled by single-pole switch mounted at doorway.

PART 3 EXECUTION

3.1 ERECTION

A.  Remove and dispose of existing pressbox after disconnecting utilities.

©

Replace existing wooden deck with new pressure - treated materials

C.  Erect framing true to line, level, plumb, rigid, and secure on existing supports. Comply with
AISC specifications

D. Make field connections for primary framing using high-strength bolts installed according to
RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts," snug tightened
or pretensioned.

E.  Framing for Openings: Provide shapes of proper design and size to reinforce openings and to
carry loads and vibrations imposed, including equipment furnished under mechanical and
electrical work. Securely attach to structural framing.

F. Accessory Installation:

1. Seal perimeter of door and window frames with elastomeric sealant used for panels.

2. Install personnel doors and frames straight, level, and plumb. Securely anchor frames to
building structure. Set units with maximum 1/8-inch (3-mm) clearance between door and
frame at jambs and head and maximum 3/4-inch (19-mm) clearance between door and
floor.

3. Install windows level, plumb, and true to line, without warp or rack, anchored securely in
place. Set sill members in a bed of sealant and seal perimeter of each unit.

4.  Pipe Flashing: Form flashing around pipe penetrations. Fasten and seal to panels.

5. Adjust each operating item of hardware to ensure proper operation and function.

Replace units that cannot be adjusted to operate freely and smoothly.

G. Gutters, Downspouts, Flashing, and Trim Installation: Comply with SMACNA's "Architectural
Sheet Metal Manual." Provide for thermal expansion; conceal fasteners where possible, and set
units true to line and level. Install work with laps and seams that will be permanently watertight.

END OF SECTION 131290
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