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Estimate of Probable Costs - Option Left (revised)

Site Development

- Hazardous Material Abatement
- Building Demolition

- Site Development

- Multi-purpose Field

- Softball Field Relocation

- Pile Foundation Premium

Building Construction
- Major Renovation @ $165/ sq. ft.
- New Construction @ $210/ sq. ft.

Contingencies & Escalation
- Program/Design Contingency @ 5%

- Construction Contingency @ 5%
- Escalation @ 6% for 2.5 years

$6,144,000

$25,872,000

$8,502,000

Construction GCost Subtotal

Equipment

- FF&E/Casework
- Technology, Security & Telephone System Hardware

Owner Costs

- Land Acquisition et al
- Construction Contingency @ 5%

$40,518,000
$3,300,000

To be determined

Total Project Cost

To be determined
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Estimate of Probable Costs - Design Options

Additional Gymnasium $2,400,000
- 7,000 sf @ $235/sf
- Pile Foundation Premium
- Contingencies
- Escalation @ 6% for 2.5 years
- Owner Costs Excluded

Parking Deck $3,900,000

Elevated Lot Above Municipal Lot
- Controlled, 100 spaces

- Pile Foundation Premium
- Contingencies

- Escalation @ 6% for 2.5 years
- Owner Cost Excluded
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