

ADDENDUM NO. 2

JUNE 17, 2013

LINCOLN AREA SEWER SEPARATION – CONTRACT #3C  
PORTSMOUTH, NEW HAMPSHIRE


The following changes and information are hereby incorporated into the Contract BID.


REVISION TO ADDENDUM 1 – BID SCHEDULE

1. **Replace** Page A-3.21 of Attachment B, Addendum 1 with the **attached Page A-3.21**, Addendum 2

Bidders to note that **Item 6.19 is deleted** and **Item 1.1.06C is included** in the bid for this project. (See Addendum 1, page 4, item 11 for additional information relating to use of chimneys.)

UNDERWOOD ENGINEERS, INC.

  
Philip MacDonal, P.E.  
Project Manager



Dated June 17, 2013

LINCOLN AREA SEWER SEPARATION-CONTRACT 3C  
CITY OF PORTSMOUTH, NH

BID ITEM	EST. QNT.	UNITS	BID ITEM DESCRIPTION AND UNIT PRICE IN WORDS	UNIT PRICE	EXTENDED TOTAL
6.14.0224	500	LF (*)	Furnish and install 2" thick x 24" wide rigid polystyrene insulation: _____ Dollars and _____ Cents per		
6.15	10,000	lbs (*)	Calcium chloride for dust control: _____ Dollars and _____ Cents per		
6.16	9,000	SY	Turf Establishment including preparation and fine grading of sub grade, loam placement and grading, seeding & mulch (hydraulic): _____ Dollars and _____ Cents per		
6.17	500	LF (*)	Remove and relocate existing fences: _____ Dollars and _____ Cents per		
<del>6.19</del>	<del>1,500</del>	<del>CY</del>	<del>Temporary roadway stabilization gravels (as directed) (MIN \$10/CY): _____ Dollars and _____ Cents per</del>	<del></del>	<del></del>
1.1.06C	10	EA	Furnish and install sewer service chimneys including earth excavation, fittings, permanent vertical forms (sonotube), required insulation, backfill, and dewatering: _____ Dollars and _____ Cents per		
615.03	90	SF	Traffic sign, Type C: _____ Dollars and _____ Cents per		